

Seneca County Engineer's Department Bid Tabulations

Project: CR16-4.93, CR18-1.22, TR109-3.32, & TR148-4.82 Superstructure Replacement (Prestressed Box Beams)

Contract: C-2024

Sale Date: Thursday, March 28, 2024

Completion: Wednesday, August 14, 2024

Engineer's Estimate: \$426,900

REF #	ITEM	DESCRIPTION	UNIT	QUANTITY	The Crawford Construction Company, Inc.		R&I Construction, Inc.		Great Lakes Demolition Company		Alan Stone company, Inc.	
					UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
Beam A: EDE-CR16-4.93	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (installed), B27-48"x54-0" length (20° RF Skew)	Each	6	\$20,258.33	\$121,549.98	\$20,530.00	\$123,180.00	\$23,000.00	\$138,000.00	\$23,000.00	\$138,000.00
Beam B: LOU-CR18-1.22	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (installed), B17-48"x30-0" length (No Skew)	Each	6	\$12,643.33	\$75,859.98	\$12,222.00	\$73,332.00	\$12,500.00	\$75,000.00	\$14,000.00	\$84,000.00
Beam C: HOP-TR109-3.32	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (installed), B33-48"x75-0" length (No Skew)	Each	6	\$28,045.83	\$168,274.98	\$28,970.00	\$173,820.00	\$28,500.00	\$171,000.00	\$39,000.00	\$234,000.00
Beam D: ADA-TR148-4.82	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (installed), B17-48"x30-0" length (No Skew)	Each	6	\$12,983.33	\$77,899.98	\$12,600.00	\$75,600.00	\$12,500.00	\$75,000.00	\$14,000.00	\$84,000.00
					\$443,584.92		\$445,932.00		\$459,000.00		\$540,000.00	